

January 7, 2019

Addendum #1

RFP – T00104-2019 Alta Lake Road Widening

The following clarifications are to be made to the RFP as a result of clarification requests and questions received from a Proponent in regards to the intent and scope of the RFP.

1. Q.) What are the expected environmental constraints for the project? Will the permitting process likely impact the construction schedule?

A.) The expected environmental constraints are outlined in Cascade Environmental Resource Group's initial site assessment report (attached as Appendix A). The RMOW and Cascade have initiated the permit application process and expect to have all permits in place before the construction period scheduled for 2020.

2. Q.) Will a songbird nesting study need to be performed prior to tree clearing in the project footprint?

A.) Tree clearing in the project footprint was performed last Fall outside of the songbird nesting season. A songbird nesting study is not expected to be necessary.

End of Addendum