

December 13, 2019

### Addendum 3 - RFP – E320-07 Alta Lake Road Sewer Upgrade Design, Contract & Construction Management Services

Q1: Even though the ultimate alignment has not been established with certainty, should the proponent make an allowance for a geotechnical investigation for this project – perhaps assuming an alignment along Alta Lake Road?

*A1: Please make allowance for geotechnical investigation, and updating the environmental assessment as required.*

Q2: Where a pump station is proposed in Rainbow Park, can a kiosk facility be assumed, or should an allowance for a building design and building permit application be made in our scope of works?

*A2: Assume a building design and building permit will be required.*

End of Addendum