

January 6, 2020

Addendum 4

RFP – E320-07 Alta Lake Road Sewer Upgrade Design, Contract & Construction Management Services

Appendix A – Record drawing – Alta Lake Road Sanitary Sewer Extension Valley Trail to #5598 (page 23)

Remove:

Drawing No. 13-316-S1-1 Rev. C (07/19/13)

Replace with:

Drawing No. 13-316-S1-1 Rev. D (05/27/14) – *attached below*

End of Addendum

