

June 5, 2023

Addendum 1

Request for Quotation Y01409 – RMOW Public works yard Welding Shop Ventilation Upgrade

The Documents for this work are revised as noted herein. All such revisions become a part of the work and shall be included in your Tender. No consideration will be allowed for extras due to the tenderer not being familiar with this addendum.

REFERENCE: Questions/notes

QUESTION & ANSWER:

Q. Request an extension on the tender due date for the RMOW Public Works Yard, Welding Shop Ventilation Upgrade moved to 16th of June.

A.. For the purpose of this quote the return date has been pushed back to the 16:00:00 hours; ~ June 16th - 2023.

End of Addendum